DEPARTMENT OF THE ARMY
ARMY CONTRACTING AGENCY, SOUTHERN REGION
DIRECTORATE OF CONTRACTING - YUMA
301 C STREET
YUMA AZ 85365-9848

REPLY TO
ATTENTION OF

SFCA-SR-YM August 25,2005

To Whom It May Concern:

Subject: Solicitation number W9124R-05-R-0021, Amendment 1

1. This amendment is published to provide answers to contractor questions and amend
solicitation W9124R-05-R-0021 for Design and Construction of a Climate Controlled Dog
Kennel. No further contractor questions will be accepted as Milestone 5; Final Questions closed
on August 19, 2005.

This Amendment is issued to accomplish the following:
2. Questions and Answers

Q1. The design stage requires 60% drawings no later than 60 days after award. 100%
drawings would be at some time after the 60% drawings. The required completion
requirements on form 1442 is 120 calendar days. Allowing for Government review
time, the 120 calendar days seems unrealistic for both the design and construction of
this project. We suggest a period be given for the design of 90 days and the
construction activity of 120 days

Al. Project schedule is a subfactor of the technical/management portion of the proposal
and will be evaluated in accordance with section M.

Q2. Instructions to paying office indicate that payment for this project is by government
credit card. The project is a construction project. How will contractors be paid if they
are not set up to accept credit cards?

A2. Contractors that do not have a credit card acceptance system will receive payment
through the Defense Finance and Accounting Services.

Q3. The civil portion of the scope of work indicates that the Geotechnical support for the
design requires the soils report to be a part of the design costs. Does the government
not have a soils report for this area of work that can be utilized in this project? If not,
is a full-blown soils report required with bore holes, etc?

A3. We do not have a soils report. The Contractor is responsible for any required site
surveys as per statement of work.
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Q4. During the site visit there is landscaping and landscape fencing in the footprint of the
dog kennel. Who’s responsibility will it be to remove the landscaping and irrigation
system tied to the landscaping?

A4. All relocatable plants will be removed and relocated to another site by the
Government prior to the start of construction. The Contractor is responsible for the
removal of all remaining landscaping. The irrigation system, which provides for the
landscaping shall be removed and capped off with connection for future utility.

Q5. During the site visit there is existing asphalt that will need to be removed for new
work. Can the removed asphalt be disposed of at the YPG landfill as per specification
paragraph C.3.2?

A5. The asphalt shall be removed by the contractor to a location off base. No
construction debris material shall be taken to the YPG landfill.

Q6. During the site visit the footprint of the dog kennels were stepped off from the
existing road and the existing drainage way. The footprint of the kennels will not fit
in the parameters given in the plans. Please advise.

AG6. It is the responsibility of the contractor to design the dog kennels.

2. Amend block 11 to read: This performance Period is negotiable.
3. The following are changes to the Design and Construction Criteria.

C.5.1.4 Construction Schedule. The contractor shall submit construction schedule to the

contracting officer and the COR during the pre-construction meeting. Furthermore, the

contractor shall provide revised construction schedules to the contracting officer and the

COR on a weekly basis.

C.5.1.5 Review time for the Government will be 14 calendar days for each submittal upon
receiving the design submittals.

E. Electrical

DIVISION 16: ELECTRICAL

9-1 The electrical system shall be installed in compliance with the rules and
recommendations of the National Electrical Safety Code, NFPA 70, National Electric Code
(NEC), whichever is more stringent.

9-2 Electrical service shall be obtained from existing power pole CY11244, located
north of the kennel location. Furnish and install a 15kVA, single phase, pole mounted
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transformer (rated 12.47kV primary, 120/240 V secondary), lightning arrester (9 kV metal
oxide, distribution class), fused cutout (15/25 kV), required ground wire (No. 4 solid
copper), mounting brackets, compression type line clamps, thru-bolts, locknuts, washers
and any other hardware required for providing electrical service. Install a 3” schedule 40
PVC conduit riser from the pole mounted transformer secondary circuits to distribution
panel A at the kennel mechanical room. 18” below grade, install a locator tape along the
entire length of the underground conduit. The panel board, designated “A” shall have a
main disconnecting breaker installed.

Division 16: Electrical, paragraph 9-2 and sheet E1 of the mechanical drawings: the
12.47kV should read 7.2 kV.

4. Paragraph M.1 Basis for Award is changed.
M.1 — Basis for Award

The Government will make award to the responsible contactor whose offer conforms to the
solicitation and is determined to be the most advantageous to the Government considering
price and non-price factors as stated herein. Proposals will be evaluated on the following
non-price factors. Accordingly, the Government reserves the right to award to other than
the low offeror based on the following criteria:

Past Performance
Technical/Management

Past Performance and Technical/Management are equal. They are also significantly more
important than cost.

5. Contract Line Item Number (CLIN) 0003 is added for pricing of a wind/privacy
screen. See attached specifications.

Screen needs to cover the length of the fence on the street side of the building and the east
side of the kennels (not the exercise area). It isto be 175 ft long by 8 ft wide and
constructed of 2 plies of forest green windscreen material providing 90% shade / privacy,
provide maximum UV protection, hemmed on all four sides with brass grommets every 18"
on all four sides. The hems need to be of 6-ply construction with 4 plies of reinforcing
binding with brass tooth grommets 18 inches apart on all sides.

6. Point of contact is Steve Tirone, Contract Specialist at 928-328-6287 or the undersigned at
928-328-6348.

Cynthia Ford
Contracting Officer
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